



UT-Battelle, LLC  
Acting under contract DE-AC05-00OR22725  
With the U.S. Department of Energy  
Internet: <http://www.ornl.gov/adm/contracts/index.shtml>

# Amendment of Solicitation and Offer Construction

## I. Solicitation

<b>1. Solicitation Number:</b> 6400010810		<b>2. Amendment Number:</b> 2	
<b>3a. Subcontract Administrator:</b> Joel Poteat			
<b>3b. Email address:</b> POTEATJA@ORNL.GOV		<b>3c. Telephone:</b> 865-576-6826	<b>3d. Fax:</b> 865-576-1523
<b>4. Name and Address of Offeror:</b> Seller Number: 214342 ALL PROSPECTIVE OFFERORS Unknown Unknown TN 37831		<b>5. Address Offer To:</b> UT-Battelle, LLC c/o Oak Ridge National Laboratory P.O. Box 2008, Bldg. 8600 OAK RIDGE, TN 37831-6475	
<b>6.</b> The solicitation is amended as set forth in item 7 below. Offerors must acknowledge receipt of this amendment in block 14 of the Solicitation and Offer. If as a result of this amendment, offerors wish to revise offers already submitted, they must resubmit the affected sections of the offer.			
<b>7. Description of Amendment:</b> See page 2 for complete description of amendment.			
<b>8. Offers Due By:</b> Offers Due By Date is revised as follows - 10/19/2011			

## **Amendment of Solicitation and Offer Construction**

6400010810, Amendment 2

### **Description of Amendment (continued)**

**Amendment No. 02 is issued to perform the following:**

#### **Change**

1. The due date for the proposal to read October 19, 2011.
2. The Period of Performance to read March 15, 2012.
3. The Vendor Instruction Letter to reflect updated dates.
4. The Specifications revised to Read September 30 version.

As a result of the changes noted above, the following Sections of the Solicitation and Offer have been revised to reflect the changes and now reads as follows:

#### **Section C - Specifications**

##### **Specifications**

The attached Specifications entitled Electric Vehicle Charging Station Design Build Integrating Contractor for Knoxville and Nashville, TN September 2011 are made a part of this Agreement

#### **Section F - Payment Information**

##### Period of Performance

The period of performance of this Agreement shall begin on 10/07/2011 and end on **March 15, 2012**.

End of Section Changes!

#### **Incorporate**

1. Revised/Re-issued Vendor Instruction Letter
2. Revised Specification dated September 30, 2011
3. Question and Answer List dated September 30, 2011
4. Construction Access/Laydown Areas, for all site locations information is provided. See sketches. (See Amendment No. 02 content)

#### **Clarifications**

1. The Vendor Instruction Letter has been revised and re-issued as October 04, 2011. (See Amendment No. 02 content)
2. The Technical Specifications have been revised. (See Amendment No. 02 content)
3. The location of the EV parking spaces within LP Field has been reviewed to address installation questions and location. Location remains unchanged (See Amendment No. 02 content)
4. See Question and Answer List September 30, 2011 (See Amendment No. 02 content)
5. The Period of Performance has been revised by Amendment No. 02 from March 30, 2012 to March 15, 2012.
6. LP Field Site Construction Laydown Area is provided. See sketch located within the revised Nashville Solar Assisted EV Charging Site Locations Sketches document. (See Amendment No. 02 content)



UT-Battelle, LLC  
Acting under contract DE-AC05-00OR22725  
With the U.S. Department of Energy  
Internet: <http://www.ornl.gov/adm/contracts/index.shtml>

Page 3 of 3

## **Amendment of Solicitation and Offer Construction**

6400010810, Amendment 2

7. UT-Knoxville Construction Access/Laydown Areas for Ag Campus and Music Building information is provided. See sketches. (See Amendment No. 02 content)

8. Knoxville Market Square Garage and Civic Coliseum Construction Access/Laydown Areas, information is provided. See sketches. (See Amendment No. 02 content)

9. Construction of the Nashville site, will only be at the LP Field and will not begin until after the final game of regular season play and/or including any playoffs. This may allow for a sequential work schedule as you see fit.

**End of Amendment No. 02**