AGENDA
PRE-PROPOSAL MEETING
SOLICITATION: RFP No. 6400010810

TITLE: Electric Vehicle Charging Station Design-Build Integrating Subcontractor for
Knoxville and Nashville, TN

DATE/TIME: Wednesday, August 25, 2011, 10:00 a.m. E.D.S.T

LOCATION: Large Assembly Room, City-County Building 400 Main Street
Knoxville, TN 37902

Item Description

1. Welcoming Remarks

Purpose of the Meeting — Discuss the Solicitation Package and Work Scopes.
Solicitation/Subcontract Authority/Contacts:

Joel Poteat, ORNL Subcontract Administrator

Norm Durfee, Project Manager

Melissa Lapsa, ORNL Technical Project Officer (TPO)

Curt Maxey, ORNL Technical Lead

TBD, ORNL Safety and Health (S&H)

Project Overview (Norm Durfee)

2. Review Solicitation (Joel Poteat)
e Solicitation General Information:

Solicitation Issue Date: August 24, 2011

Current Proposal Due Date is: September 21, 2011

Last Day for Questions is: September 09, 2011

Award will be per the Solicitation. Selection will be an evaluated
Best Value process. Attention is called to the requirements
within the Solicitation for the Technical and the Business
Proposals to be submitted. Vendor Instruction Letter
contains specific actions required. Please take note of these
requirements.

Representations/Certifications Construction (website) and

Representations/Certifications Construction ARRA (website)

(Submit with Proposal)

Solicitation and Attachments (Reminder to Read All)



Construction Terms and Conditions apply (CON Mar 2011)
Site Visits - Knoxville & Nashville

e Award/Post Award Information:

Notice of Award/Notice to Proceed - Letter issued listing required
submittals.

Bond Requirements: Performance & Payment

Pre-Construction Meeting: TBD

Limited vs Full Notice to Proceed - Once all submittal
Requirements have been met a Full NTP will be issued.

Sub-Tier Requirements (Flow-down of the Requirements)
Submittals (Reminder)

Insurance Certificates, Form 1413, Tennessee Drug-Free
Workplace Program Certificate and Project Job Hazards
Analysis

Tennessee Use Tax Exemption- This project is not exempt from
Tennessee Sales and Use Tax.

Performance Period: Planned Award is October 07, 2011 with

completion scheduled for February 29, 2012.

3. Review of the Statement of Work scope and requirements, special issues - Comments
provided by Technical Personnel as follows:

e ORNL- Project Personnel (Introductions)
Project Manager (Norm Durfee)

e Construction Field Representative Norm Durfee, Curt Maxey
Statement of Work Review
General Conditions
Invoicing Requirements and Format — Joel Poteat
(Progress Payments are to be submitted on the Construction Pay
Application Form) Retention is to be withheld.

e Safety and Health (S&H) John Czachowski
On site Safety and Health Orientation - Reporting- Job Specific
JHA

Question/Answer Period-
Site Visit



